Subject: Addendum No. 2 — Removal of Disadvantaged Business Enterprise
(DBE) Language

Request for Proposal: Environmental Support Services for the 2027 Regional
Transportation Plan and Sustainable Communities Strategy (RTP/SCS) S-0040
Date: October 6, 2025

The Shasta Regional Transportation Agency (SRTA) is issuing Addendum No. 2 to the above-
referenced Request for Proposals (RFP).

This addendum is being issued to remove all references to the Disadvantaged Business
Enterprise (DBE) program, goals, or evaluation criteria contained within the RFP. All changes
can be found below. Sections removed are in red font with a strikethrough and any additions
are highlighted.

On October 3, 2025, the U.S. Department of Transportation (DOT) published an interim Final
Rule pausing all DBE goal-setting requirements on federally funded projects, including planning
and construction activities. Until further guidance is provided by the Federal Highway
Administration (FHWA), Federal Transit Administration (FTA), and/or the California Department
of Transportation (Caltrans), SRTA is required to remove DBE language from active
procurements.

Accordingly, all proposers shall disregard DBE references or scoring criteria in the original RFP.
No DBE participation goals or evaluation points will be required for this procurement.

At this time, the technical services agreement (TSA) template will remain unchanged. Revisions
may be made to the TSA during contract negotiations with the selected vendor.

All other provisions, deadlines, and requirements of the RFP remain unchanged.
Thank you for your understanding and cooperation.

Sincerely,

Laurent Beauregard

Assistant Transportation Planner
Shasta Regional Transportation Agency
srta@srta.ca.gov | (530) 262-6190
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REQUEST FOR PROPOSALS

Environmental Support Services for 2027 Update to
SRTA’s Regional Transportation Plan and Sustainable
Communities Strategy (RTP/SCS) (Addendum 2)

SRTA Solicitation Number: S-00040

Issued: September 12, 2025
Contract Capacity: Estimated budget of $117,000
Performance Period: RTP/SCS planned to be presented for adoption in October 2027,

but the consultant will be under contract for services until CARB’s
approval of the SCS.

Payment Method: Cost Reimbursement
Submissions Due: 3:00 p.m. PDT on October 13, 2025
Contact Person: Laurent Beauregard, Assistant Transportation Planner

Interested applicants must subscribe to SRTA’s bid posting webpage to receive notices when
information and possible RFP addenda become available.

Shasta Regional Transportation Agency
1255 East Street, Suite 202

Redding, CA 96001

(530) 262-6190



http://www.srta.ca.gov/bids.aspx
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About the Shasta Regional Transportation Agency (SRTA)

2025 SRTA Board of Directors

Board Member Affiliation

Greg Watkins, Chair City of Shasta Lake

Mike Gallagher, Vice Chair  City of Anderson

Tenessa Audette City of Redding

Kevin Crye Shasta County, District 1
Chris Kelstrom Shasta County, District 5
Matt Plummer Shasta County, District 4
Erin Resner Redding Area Bus Authority

Shasta Regional Transportation Agency (SRTA) is the designated Metropolitan Planning
Organization (MPO) for the Shasta County region. Member agencies are the cities of Anderson,
Redding, and Shasta Lake; the county of Shasta; and the Redding Area Bus Authority (RABA).
Information regarding SRTA, regional plans and programs, and this procurement are available
online at www.srta.ca.gov.

About the Shasta Region

Shasta County is located at the geographic center and transportation crossroads of California’s
North State. The nearest large city is Sacramento, 150 miles to the south on the Interstate 5
corridor, while the Oregon state line lies 100 miles due north. The county occupies the northern
part of the Sacramento Valley and includes southern portions of the Cascade Mountains. The
county has an area of 3,785 square miles. Shasta County has an urbanized area which contains
the cities of Anderson, Redding, and Shasta Lake. The county is home to approximately 182,000
residents, about 80% of which live in the south-central urbanized area along I-5. Redding is the
county seat and the region’s primary socio-economic center.

The region is largely rural in character and
geographically separated from other California
metropolitan regions. Its population is one of
the most dispersed in the state, having just 48
persons per square mile compared to the
statewide average of 253.

Agency Partners

Caltrans, District 2

City of Anderson

City of Redding

City of Shasta Lake

County of Shasta

Redding Area Bus Authority (RABA)
Dignity Health Connected Living (DHCL)
Healthy Shasta

North State Super Region (NSSR)

Pit River Tribe

Redding Rancheria (Yana, Wintu, Pit River)

Along with the primary I-5 corridor, state
highways in the county include State Routes
(SRs) 36, 44, 89, 151, 273 and 299.

Geographic elevations range from 425 feet on
the valley floor to over 10,000 feet in Lassen
Volcanic National Park. The region is
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surrounded by mountains to the west, north, and east. The Sacramento River flows through the
center of the county and down the Sacramento Valley to the south. These attributes have
contributed to the region’s establishment as a center for recreation and tourism.

Figure 1 shows the topography and state highway/interstate layout of Shasta County.

Figure 1 — General Map of the Shasta Region
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Introduction

The Shasta Regional Transportation Agency (SRTA) is the designated Metropolitan Planning
Organization (MPO) and Regional Transportation Planning Agency (RTPA) for the Shasta County
region. Member agencies include the cities of Anderson, Redding, and Shasta Lake, the County
of Shasta, and the Redding Area Bus Authority (RABA).

As the region’s MPO, SRTA prepares and updates a long-range Regional Transportation Plan (RTP)
every four years. The RTP is a federally and state-mandated plan that establishes a 20+ year vision
for the region’s transportation system. It identifies existing and future transportation needs,
establishes goals and policies, and outlines a fiscally constrained list of projects and strategies
that support mobility, safety, economic vitality, and quality of life for the region.

Additionally, under Senate Bill 275 (SB 375) SRTA is responsible for preparing an additional
component to the RTP, called the Sustainable Communities Strategy, which is focused on
demonstrating how integrated land use, housing, and transportation planning can reduce per-
capita greenhouse gas (GHG) emissions from passenger vehicles, consistent with reduction
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targets established by the California Air Resources Board (CARB). Collectively the RTP/SCS
provides a programmatic approach to ensuring the region looks ahead to addressing the
transportation needs of the region for all people, of all abilities, and for all modes of
transportation, while considering future land use development and economic growth.

SRTA is seeking proposals from qualified environmental consultants to prepare California
Environmental Quality Act (CEQA) documentation and related technical studies in support of the
2027 update to the RTP/SCS. This work will include preparation of either a Supplemental
Environmental Impact Report (SEIR) or a Subsequent Environmental Impact Report (EIR),
depending on the level of CEQA review determined appropriate.

Consultants should have extensive and recent experience with CEQA documentation for RTP/SCS
projects, program-level environmental analysis, SB 375 GHG reduction strategies, SB 743-
compliant VMT analysis, environmental justice and equity overlays, California’s EMission FACtors
air quality model (EMFAC), and California Air Resources Board (CARB) SCS submittals.

This procurement may be funded by federal and/or state sources, including FHWA PL, FTA, or
other eligible funds.

Project Background

Every four years, SRTA updates its Regional Transportation Plan and Sustainable Communities
Strategy (RTP/SCS). These plans establish the region’s long-range vision for transportation, land
use, and greenhouse gas (GHG) reduction strategies.
e In 2015, SRTA prepared a Programmatic EIR for the RTP/SCS.
e For updatesin 2018 and 2022, SRTA prepared Supplemental EIRs to address updated RTP
cycles.
e For the 2027 update, SRTA allows the possibility that recent changes in planning
assumptions, CEQA case law, SB 743 implementation, and federal and state law
requirements may warrant a more comprehensive environmental review.

SRTA is therefore seeking consultant services to:
e Complete all base tasks needed to support CEQA compliance, technical analysis, and CARB
submittal.
e Prepare a Supplemental Environmental Impact Report (SEIR) that builds upon the 2015
Programmatic EIR and subsequent supplements, focusing on new or more severe
impacts, regulatory changes, and emerging issues since the last RTP/SCS update.

Although prior EIRs used the EMFAC model for air quality and greenhouse gas analysis, there is
currently not an approved air quality model for California due to changing federal priorities. At
the time of publishing this RFP, it is unclear how this challenge will be successfully resolved.
Therefore, the consultant should be able and prepare to move agilely and adapt as needed to a
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rapidly changing (and perhaps even contradictory) regulatory environment to help the agency
ensure the RTP/SCS meets both federal and state environmental requirements.

Project Scope of Work

SRTA is seeking a qualified consultant to provide professional services to assist SRTA in preparing
CEQA documentation, technical studies, and related support for the 2027 update to the Regional
Transportation Plan (RTP) and Sustainable Communities Strategy (SCS).

The consultant will prepare a Supplemental Environmental Impact Report (SEIR) building upon
the 2015 Programmatic EIR and subsequent SEIRs completed in 2018 and 2022. The SEIR will
focus on new or more severe impacts, regulatory changes, and emerging issues since the last
RTP/SCS update, while ensuring the environmental analysis complies with CEQA, SB 375, SB 743,
and other applicable state and regional requirements.

Task 1. Project Initiation and Management

A kick-off meeting with SRTA and the selected consultant will be held at the commencement of
the contract to establish and agree upon communication protocols, roles and responsibilities,
expectations, and to review background information on the region. SRTA staff will explain the
expected deliverables, progress reports, and invoicing procedures. Consultant and SRTA will also
identify the frequency of project meetings to keep each party up-to-date and to address
guestions as they arise.

Deliverables may include, but are not limited to:
o Kick-off meeting.
e Project Management Plan, including roles of the project manager and other team
members.
e Progress reports summarizing task progress and deliverables, submitted with monthly
invoices.

Task 2. Notice of Preparation

The consultant will review prior environmental documents (2015 Programmatic EIR, 2018 SEIR,
2022 SEIR), the adopted 2022 RTP/SCS, and draft assumptions for the 2027 RTP/SCS. This review
will ensure that the scope of the Supplemental EIR focuses on new or more severe impacts,
regulatory changes, and areas where additional analysis is warranted.

Based on this review, the consultant will prepare a Notice of Preparation (NOP) for circulation
through the State Clearinghouse and assist SRTA in hosting at least one public scoping meeting.
SRTA will file the necessary documents in Shasta County. The scoping process will be used to
confirm the environmental topics that require detailed analysis in the Supplemental EIR.

Deliverables may include, but are not limited to:
o Draft NOP for staff review and Final NOP for State Clearinghouse circulation.
e Upto 15 hardcopies of the NOP for public circulation and distribution.
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¢ Submittal of documents to State Clearinghouse.
e Scoping meeting materials and summary of comments.

Consultants should assume SRTA staff may review each draft document up to three times before
it is issued for public comment or final publication.

Task 3. Supplemental Environmental Impact Report (SEIR)

The consultant will prepare a Draft and Final Supplemental Environmental Impact Report (SEIR)
that meets all CEQA requirements and incorporates applicable updates from recent legislation,
CEQA Guidelines, and case law. The SEIR will focus on new or more severe impacts not previously
addressed in the 2015 Program EIR, 2018 SEIR, and 2022 SEIR, while relying on prior analysis
where appropriate.

The consultant will prepare a Draft SEIR for public circulation, respond to all comments received,
and prepare a Final SEIR. The consultant will also prepare CEQA Findings of Fact, a Notice of
Completion (NOC), and a Statement of Overriding Considerations if required. An updated
Mitigation Monitoring and Reporting Program (MMRP) will be developed. The consultant will
also assist SRTA staff in preparing a Board resolution to certify the SEIR and adopt associated
CEQA findings.

Deliverables may include, but are not limited to:
e Administrative Draft SEIR for staff review
e Public Draft SEIR for circulation
e Final SEIR with Responses to Comments
e Draft and Final CEQA Findings of Fact
o Draft and Final Statement of Overriding Considerations (if required)
o Draft and Final Mitigation Monitoring and Reporting Program (MMRP)
¢ Draft and Final Notice of Completion (NOC)
e Draft and Final Board Resolution for SEIR certification and MMRP adoption
¢ Up to 30 hardcopies of the Draft and Final SEIR for distribution.
e Assistance with completing CEQA checklist for adopted RTP/SCS

Task 4. Air Quality and Greenhouse Gas (GHG) Emission Estimations and
Modeling

In the past, consultants have utilized speed bin outputs from SRTA’s ShastaSIM travel demand
model to prepare GHG emissions modeling using CARB’s EMFAC model. As noted in the Project
Background section above, the most recent EMFAC model is currently not approved by the EPA
for use. Staff are in communication with the California Air Resources Board on recommendations
what air quality model to use. While it is hoped EMFAC will be reapproved, the consultant must
be prepared to adjust modeling approaches in response to a rapidly changing and sometimes
conflicting regulatory environment with a minimum of delay to the overall project timeline,
where possible. Consultant will work with SRTA’s travel model consultant to ensure the proper
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tables are prepared for all required model years. Modeling shall include both “all vehicles” and
“SB 375 category vehicles only.”

At a minimum, the consultant shall calculate the following years/scenarios:
e 2005 (baseline for SB 375 only).
e 2025 (base year)
e 2035 No Project.
e 2035 with RTP/SCS.
e 2045 No Project.
e 2045 with RTP/SCS.

Deliverables may include, but are not limited to:
e EMFAC model outputs for each required year and summarized outputs, including “No
Project” and RTP/SCS scenarios.
e Model outputs formatted for inclusion in CARB’s SCS Submittal Package.

Task 5: Scoping Meeting, Public Meetings, and Teleconference/Board
Meetings

The consultant will assist SRTA in preparing and conducting a scoping meeting for the Notice of
Preparation (NOP) and Supplemental EIR. At least one scoping meeting will be required. The
consultant should also plan to attend up to two SRTA Board of Directors meetings to present
findings from the environmental review and respond to comments.

Following adoption of the RTP/SCS, the California Air Resources Board (CARB) will conduct a
technical evaluation to determine whether the region meets its assigned greenhouse gas (GHG)
reduction targets. While this review is intended to be completed within 60 days, in practice it
often extends six months or longer and typically involves multiple rounds of follow-up requests.
The consultant should plan to attend up to six teleconference meetings with CARB staff during
the evaluation process and may be asked to provide written responses or technical memoranda
to address CARB’s questions.

Deliverables may include, but are not limited to:
e Scoping meeting materials and facilitation.
e Materials and participation in up to two SRTA Board of Directors meetings.
e Materials and participation in up to six CARB teleconference meetings.
e Up to three technical memos addressing CARB questions on the adopted RTP/SCS.

Task 6: Off-Model Strategies, Policies, and Calculations

While ShastaSIM can model a range of strategies, not all greenhouse gas (GHG) reduction policies
are fully captured in the model. The consultant will assist SRTA in identifying and quantifying the
GHG and/or VMT reduction benefits of strategies that cannot be modeled or that require
supplemental analysis.
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For the 2027 update to the RTP/SCS, SRTA anticipates that off-model strategies may include—
but are not limited to—telecommuting, active transportation enhancements, shared mobility,
electric vehicle adoption, parking management, or infill development incentives. Staff should be
familiar with CARB’s accepted off-model strategy research and CalEEMod or other applicable
tools for calculating off-model strategies. For purposes of this task, consultants should assume
detailed analysis of up to seven off-model strategies.

Deliverables may include, but are not limited to:
e Detailed analysis of a minimum of seven off-model strategies.
e Technical memo(s) summarizing estimated GHG and/or VMT reductions from off-model
strategies.

Task 7: Complete SCS Submittal and Technical Responses

Using ShastaSIM and EMFAC outputs, Census data, GIS, and other relevant data sources, the
consultant shall complete CARB’s SCS Submittal Package Tables with assistance from SRTA staff
and the travel demand modeling consultant. The consultant shall also prepare a technical
memorandum documenting the metadata, assumptions, and methodologies used in preparing
the submittal.

During CARB’s evaluation of the adopted RTP/SCS, the consultant shall assist SRTA in preparing
technical responses to written questions and supplemental data requests. These responses may
take the form of technical memoranda or other written documentation. Coordination with CARB
staff and participation in meetings are covered under Task 5; Task 7 is limited to preparation of
the technical materials needed for submittal and follow-up.

Deliverables may include, but are not limited to:
e Completed CARB SCS Submittal Package Tables.
e Technical memorandum providing metadata for the CARB package.
¢ Supplemental technical responses to CARB questions, as needed.

Options
SRTA reserves the right to amend the contract for unanticipated work necessary to complete or
defend the environmental documents. This may include, but is not limited to:
o Different air quality models or other regulatory requirements due to a rapidly changing
regulatory environment.
o Legal defensibility review and case law tracking.
¢ Additional focused technical studies (e.g., induced travel, climate adaptation overlays, EJ
sensitivity testing).
e Preparation of expert declarations or litigation support materials.

SRTA welcomes additional suggestions and innovative approaches to help achieve project goals.
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Project Schedule/Timeline

The 2027 Regional Transportation Plan is planned to be completed by October 2027, and
consultant should develop a proposed project timeline that anticipates meeting that need.
Consultant should expect to start the project within seven days or less after approval of a contract
at the SRTA Board of Directors meeting on October 30, 2025.

Additionally, consultant should plan for possible discussions with state agencies regarding the
SEIR, GHG/VMT analysis, and off-model analysis as they evaluate whether the RTP would achieve
the states SB375 GHG reduction goal for up to nine months after adoption of the 2027 update to
the RTP/SCS.

Proposal Contents

Written proposals submitted in response to this RFP shall not exceed 35 pages (excluding
attachments). At a minimum, the following information should be included and clearly labeled
as follows:

Introduction

e A transmittal letter should be included, signed by an officer who may contractually
bind the firm or joint venture. The signature of the authorized representative attests
that the information contained in the proposal is truthful, accurate, and complete at
the time of submittal. The letter should include how the respondent heard of the
procurement.

e The introduction should include a description of the firm containing the firm’s name,
address, Iegalform of the company (e.g., partnershlp, corporation, joint venture, etc.),

Industry CIa55|f|cat|on System (NAICS) code, Tax Identlflcatlon Number (TIN), annual
gross receipts (may be a range), and the number of years the firm has been in
business.

Proposal and Work Plan
e A work plan and schedule to complete the project scope of work, identifying
milestones and deliverables.
e Statement of understanding of the scope of work, illustrating familiarity with the
RTP/SCS process, CEQA requirements, and SRTA’s goals.
e Discussion of the consultant’s proposed technical approach and management
approach.
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Project Team

An organizational chart showing the firm’s approach towards the staffing and
management of the project shall be provided. Titles, roles, and the number of staff
required to fill those roles should be shown on the chart. The proposed relationships
between staff should be shown as well.

A staffing plan identifying the approximate number, expertise, and experience level
of staff by role and responsibility based on anticipated work.

Resumes

List of the personnel on the project team, including a summary of their qualifications
and work experience (resumes may be included as an attachment). Resumes should
include persons’ active professional registrations and registration number, including
expiration date. This includes any sub-consultants proposed for use.

Team Experience

This segment should highlight or expand upon project experience. Elaborate on the
proposed team’s previous work as a team with other key staff and proposers listed.
Describe staffing capability, workload, and record of meeting schedules on similar
projects. Also describe ability to adapt to unexpected work. Finally, describe the
feasibility of oversight, ability, and willingness to respond to SRTA requirements for
this procurement.

Example Projects

A representative list of similar projects completed within the last five years including:
o Contracting firm

Contracting firm project manager

Contracting firm contact information

Contract amount

Date of contract

Date of completion

Consultant project manager and contact information

Project description

O O O 0O O O O

Additional Information

Proposer should explain its approach and strategy for successfully completing similar
projects, with all the necessary approvals within the shortest possible time frame. The
project approach should be sufficient in detail to demonstrate the proposer’s
understanding of the project, its unique challenges, and the processes and procedures
that must be followed. The proposer should identify the most critical steps in the
successful completion of similar projects.

Proposer should describe its tools, procedures, and techniques used to keep projects
within budget and schedule.
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e Proposer should provide a summary of experience achieving approval, clearance, and
permitting according to local, state, and federal regulatory requirements.

e Proposer should explain why their team should be selected and include any other
information they feel is relevant.

Cost Proposal

e The proposal shall be a firm offer for a minimum of 90 days and contain a statement
to that effect. The proposal shall contain a statement that all activities performed
within the proposed scope of work will be performed at a not-to-exceed price.

e A cost proposal worksheet shall be included, showing:
o Fee schedule on a time (by personnel) and materials basis.
o Cost by task, including Base Tasks, Option A, and Option B separately.
o Total cost to complete the project under each CEQA pathway.

e The cost proposal shall be fully inclusive of all services, overhead, and direct expenses.

Addenda and Questions About This RFP

Interested applicants must  subscribe to SRTA’s bid posting webpage at
http://www.srta.ca.gov/bids.aspx so that they are notified of any addenda to the RFP or
responses to questions received. All questions regarding this RFP will be responded to
collectively and made available for all interested applicants via the bid posting webpage on
SRTA’s website. Questions will be taken via email from prospective vendors until 3:00 p.m. on
September 22, 2025. All responses to questions will be posted on the SRTA website no later than
September 26, 2025, by 5:00 p.m. PDT.

Procurement Schedule

The anticipated procurement schedule is shown below in Table 1. Firm deadlines are shown in
bold text.

Table 1 — Procurement Schedule

Tasks Deadline

Release RFP September 12, 2025

Interested Vendor Questions Due September 22, 2025, by
3:00 p.m. PDT

SRTA Response to Vendor Questions September 26, 2025, by
5:00 p.m. PDT

Vendor Proposals Due October 13, 2025, by 3:00
p.m. PDT (no postmarks
accepted)

Evaluation and Ranking of Proposals October 14-20, 2025
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Interviews (if necessary) October 16-17, 2025
Consultant-SRTA contract negotiation, October 21-November 4,

including budget and scope of work 2025
SRTA Board of Directors Approval October 30, 2025
Anticipated Contract Start November 10, 2025

Proposal Submittal

Please submit consultant proposals via email, USPS, or delivery to:

Shasta Regional Transportation Agency
Attn: Laurent Beauregard

1255 East Street, Suite 202

Redding, CA 96001

srta@srta.ca.gov

Proposal submittals must be received at the SRTA office before 3:00 p.m. PDT on October 13,
2025. No proposals will be accepted after this time. Postmarks are not acceptable. Proposal
receipt will be acknowledged by email.

The cost of preparing and submitting a proposal, pre-contract meetings, and participating in an
interview—if held—are at the sole expense of the proposer. SRTA reserves the right to reject
any or all proposals, and to waive any informality, technical defect, or clerical error in any
proposal at SRTA’s discretion. Solicitation of proposals in no way obligates SRTA to contract with
any firm or individual. The decision to approve and award a contract is at the discretion of SRTA.

Proposal Evaluation

A panel will be formed to evaluate the proposals via consensus scoring and make a
recommendation in consultation with the executive director, which will then go to the SRTA
Board of Directors for approval. The proposal evaluation will be based on the scoring criteria
presented in Table 2.

Table 2 — Proposal Scoring Criteria

Maximum
Criteria Possible
Points
Technical Approach & Understanding of Scope 30
Qualifications and Experience of Firm and Team 25
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Cost Proposal & Value 20

References & Past Performance 10
Knowledge of Shasta Region 5
Ability of consultant to conduct the necessary effective 5
outreach public outreach component of the project

DBE cinationlovel 5
Total 95

In circumstances where a recommendation cannot be made based on the proposals alone, the
highest ranked consultants may be invited to an interview where they may give a brief
presentation of no more than 15 minutes followed by up to 15 minutes of Q&A. SRTA will
evaluate the interview using the criteria presented below in Table 3, and the interview score will
then be added to the proposal score above to determine the final ranking. The evaluation panel
will then make a recommendation based upon the final cumulative ranking in consultation with
the executive director, which will go to the board of directors for approval.

Table 3 — Interview Scoring Criteria (if conducted)

Maximum
Criteria Possible
Points

Quality of consultant’s presentation (content and visuals) 20
Effectiveness of presentation and responsiveness, demonstrating 20
concise and focused communication.

Qualifications and experience of the consultant team 10
Total 50

Contract Amount and Award

The anticipated start date is November 10, 2025, with a June 30, 2029, contract expiration, or
sooner if work is completed. Consultant selection will be based on a combination of funding
availability and the value of the services to be provided. SRTA staff has estimated a project
budget of $117,000.
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Barring any delays (e.g., the need for a budget amendment, extension of the RFP response date,
etc.), the SRTA Executive Director will schedule the proposed technical services agreement for
consideration by the SRTA Board of Directors on October 30, 2025. The agreement is not in force
until approved by the SRTA Board of Directors and written authorization to proceed is provided
to the selected consultant.

Additional Information and Terms

Standard Consulting Agreement

SRTA’s standard Technical Services Agreement (TSA) will be used for the agreement between
SRTA and the selected consultant. SRTA’s TSA template is provided via hyperlink in attachment
2 below.

Protest Procedure
All protests will follow the SRTA protest procedures for procurements as delineated in the
appendix (Attachment 1).

Debriefing
SRTA will provide an informal debriefing to interested consultants not selected for this contract
upon request once a final contract has been negotiated and executed.

Public Records Act

All proposals submitted in response to the RFP will become the exclusive property of SRTA. At
such time as a contract is executed, all bids and proposals related to that contract become a
matter of public record and will be regarded as public records and subject to the Public Records
Act (Gov. Code Section 6254 et. seq.).

If consultant feels that any information in their proposal is “proprietary” in nature, then
consultant must provide a second proposal (clearly labeled) with that information removed,
which would be shared in the event of any Public Records Act request. Otherwise, their
submitted proposal will be provided in the event of a Public Records Act request and consultant,
by submitting a proposal to this RFP, waives any claims against and hold SRTA harmless for the
release of their proposal.

In the event of litigation concerning the disclosure of any records, SRTA’s sole involvement will
be as a stakeholder, retaining the records until otherwise ordered by a court. The proposer, at
its sole expense and risk, shall be fully responsible for any, and all, fees for prosecuting or
defending any action concerning the records and shall indemnify and hold SRTA harmless from
all costs and expenses, including attorney’s fees, in connection with, any such action.

Modification or Withdrawal of Proposal
Any proposal received prior to the deadline may be withdrawn or modified either personally,
through e-mail, or by written request of the consultant. To be considered, the modification must
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be received in writing (email acceptable) prior to the deadline. Proposals may be withdrawn
following the proposal deadline for good cause; please consult with the RFP contact person to
discuss this.

RFP Addendum or Addenda

Any changes to the RFP will be made by written addenda issued by SRTA and shall be considered
part of the RFP. The RFP deadline may be extended dependent upon the nature of the changes
issued. Upon issuance, such addenda shall be incorporated into the agreement documents, and
shall prevail over inconsistent provisions of earlier issued documentation. Any addenda will be
posted on-line only. It will be the consultant’s responsibility to assure that all addenda are
incorporated into the proposal as required according to all the terms and conditions for submittal
of the proposal. In no event will SRTA modify the RFP with less than five (5) days remaining to
the deadline, without extending the RFP deadline.

Verbal Agreement or Conversation

No prior, current, or post-award verbal conversations or agreement(s) with any officer, agent, or
employee of SRTA shall affect or modify any terms or obligations of this RFP, or any contract
resulting from this procurement.

Special Funding Considerations

Any contract resulting from this RFP will be financed with funds available to SRTA. The contract
for this service is contingent upon the provision of these funds to SRTA. In the event these funds
are reduced or eliminated, SRTA reserves the right to terminate or revise any contract.

Alternatives

Consultants may not alter objectives and deliverables of the RFP in the response to the RFP. If the
consultant brings to SRTA’s attention, at least ten (10) days before the RFP deadline, an alternative
end product than the RFP delineates, SRTA reserves the right to cancel the RFP and re-bid the
project

Equal Employment Opportunity/Affirmative Action
In awarding a contract to a consultant, SRTA includes language within the contract which requires
the consultant to certify their compliance with federal regulations.
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Attachment 1 - SRTA’s protest Procedures for Procurements is located here:
https://www.srta.ca.gov/DocumentCenter/View/4434/05-Protest-Procedures-for-
Procurements

Attachment 2 — Hyperlink to SRTA’s Technical Services Agreement (contract) Template is located
here:https://www.srta.ca.gov/DocumentCenter/View/5589/2021-Technical-Services-
Agreement-Draft

Attachment 3 - SRTA’s Preliminary 2022 RTP/SCS Strategies:
https://www.srta.ca.gov/DocumentCenter/View/5648/SRTA-Preliminary-2022RTP-SCS-

Strategies

Attachment 4 - CARB’s SCS Submittal Package:
e Example Guidelines: https://www.srta.ca.gov/DocumentCenter/View/5649/CARB-SCS-
Submittal-Package-Summary-Guide-July2020
e Example Tables: https://www.srta.ca.gov/DocumentCenter/View/5650/CARB-SCS-
Submittal-Package-Example-Tables-July2020

Attachment 5 - SRTA’s previous RTP/SCS products
e RTP homepage: https://www.srta.ca.gov/142/Regional-Transportation-Plan
e 2022 RTP/SCS and SEIR: https://www.srta.ca.gov/355/2022-Regional-Transportation-
Plan
e 2018 RTP/SCS and SEIR: https://www.srta.ca.gov/300/2018-RTP
e 2015 RTP/SCS and Programmatic EIR: https://www.srta.ca.gov/329/2015-RTP
e 2010 RTP/SCS and EIR: https://www.srta.ca.gov/301/2010-RTP
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