
Subject: Addendum No. 3 – Extension of Proposal Deadline 
Request for Proposal: Environmental Support Services for the 2027 Regional 
Transportation Plan and Sustainable Communities Strategy (RTP/SCS) S-0040 
Date: October 20, 2025 

 

The Shasta Regional Transportation Agency (SRTA) is issuing Addendum No. 3 to the above-
referenced Request for Proposals (RFP). 

This addendum serves to extend the proposal submittal deadline and update the overall 
procurement schedule to allow additional time for interested firms to complete and submit 
their proposals. The revised schedule has been modified within the RFP and is as follows: 

Tasks Deadline 
Release RFP September 12, 2025 
Interested Vendor Questions Due October 27, 2025, by 3:00 

p.m. PDT 
SRTA Response to Vendor Questions October 28, 2025, by 5:00 

p.m. PDT 
Vendor Proposals Due November 10, 2025, by 

3:00 p.m. PST (no 
postmarks accepted) 

Evaluation and Ranking of Proposals November 11–17, 2025 
Interviews (if necessary)  November 18–19, 2025 
Consultant-SRTA contract negotiation, 
including budget and scope of work 

November 21- December 
5, 2025 

SRTA Board of Directors Approval December 18, 2025 
Anticipated Contract Start December 18, 2025 

 

Firms that have already submitted proposals may amend or resubmit their proposals before the 
new due date. All other solicitation terms, conditions, and requirements remain unchanged. 

Sincerely, 

 
Laurent Beauregard 
Assistant Transportation Planner 
Shasta Regional Transportation Agency 
srta@srta.ca.gov | (530) 262-6190  

mailto:srta@srta.ca.gov
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REQUEST FOR PROPOSALS  
 
Environmental Support Services for 2027 Update to 
SRTA’s Regional Transportation Plan and Sustainable 
Communities Strategy (RTP/SCS) (Addendum 3) 
SRTA Solicitation Number: S-00040 
 
 

Issued: September 12, 2025 

Contract Capacity: Estimated budget of $117,000 

Performance Period: RTP/SCS planned to be presented for adoption in October 2027, 
but the consultant will be under contract for services until CARB’s 
approval of the SCS.   

Payment Method: Cost Reimbursement 

Submissions Due: 3:00 p.m. PST on November 10, 2025 

Contact Person: Laurent Beauregard, Assistant Transportation Planner 
 

 
 
 
 
 
 
 
  
Shasta Regional Transportation Agency 
1255 East Street, Suite 202 
Redding, CA  96001 
(530) 262-6190 
 

Interested applicants must subscribe to SRTA’s bid posting webpage to receive notices when 
information and possible RFP addenda become available. 

http://www.srta.ca.gov/bids.aspx
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About the Shasta Regional Transportation Agency (SRTA) 

 
Shasta Regional Transportation Agency (SRTA) is the designated Metropolitan Planning 
Organization (MPO) for the Shasta County region.  Member agencies are the cities of Anderson, 
Redding, and Shasta Lake; the county of Shasta; and the Redding Area Bus Authority (RABA).  
Information regarding SRTA, regional plans and programs, and this procurement are available 
online at www.srta.ca.gov.   

About the Shasta Region 
Shasta County is located at the geographic center and transportation crossroads of California’s 
North State.  The nearest large city is Sacramento, 150 miles to the south on the Interstate 5 
corridor, while the Oregon state line lies 100 miles due north.  The county occupies the northern 
part of the Sacramento Valley and includes southern portions of the Cascade Mountains.  The 
county has an area of 3,785 square miles.  Shasta County has an urbanized area which contains 
the cities of Anderson, Redding, and Shasta Lake.  The county is home to approximately 182,000 
residents, about 80% of which live in the south-central urbanized area along I-5.  Redding is the 
county seat and the region’s primary socio-economic center. 
 
The region is largely rural in character and 
geographically separated from other California 
metropolitan regions.  Its population is one of 
the most dispersed in the state, having just 48 
persons per square mile compared to the 
statewide average of 253. 
 
Along with the primary I-5 corridor, state 
highways in the county include State Routes 
(SRs) 36, 44, 89, 151, 273 and 299. 
Geographic elevations range from 425 feet on 
the valley floor to over 10,000 feet in Lassen 
Volcanic National Park.  The region is 

2025 SRTA Board of Directors 
Board Member Affiliation 
Greg Watkins, Chair 
Mike Gallagher, Vice Chair 
Tenessa Audette 
Kevin Crye 
Chris Kelstrom 
Matt Plummer 
Erin Resner 

City of Shasta Lake 
City of Anderson 
City of Redding 
Shasta County, District 1 
Shasta County, District 5 
Shasta County, District 4 
Redding Area Bus Authority  

 

Agency Partners 
Caltrans, District 2 
City of Anderson 
City of Redding 
City of Shasta Lake 
County of Shasta 
Redding Area Bus Authority (RABA) 
Dignity Health Connected Living (DHCL) 
Healthy Shasta 
North State Super Region (NSSR) 
Pit River Tribe 
Redding Rancheria (Yana, Wintu, Pit River) 
 
 

 

http://www.srta.ca.gov/
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surrounded by mountains to the west, north, and east.  The Sacramento River flows through the 
center of the county and down the Sacramento Valley to the south.  These attributes have 
contributed to the region’s establishment as a center for recreation and tourism. 
 
Figure 1 shows the topography and state highway/interstate layout of Shasta County. 

Figure 1 – General Map of the Shasta Region 

 

Introduction 

The Shasta Regional Transportation Agency (SRTA) is the designated Metropolitan Planning 
Organization (MPO) and Regional Transportation Planning Agency (RTPA) for the Shasta County 
region. Member agencies include the cities of Anderson, Redding, and Shasta Lake, the County 
of Shasta, and the Redding Area Bus Authority (RABA). 
 
As the region’s MPO, SRTA prepares and updates a long-range Regional Transportation Plan (RTP) 
every four years. The RTP is a federally and state-mandated plan that establishes a 20+ year vision 
for the region’s transportation system. It identifies existing and future transportation needs, 
establishes goals and policies, and outlines a fiscally constrained list of projects and strategies 
that support mobility, safety, economic vitality, and quality of life for the region.  
 
Additionally, under Senate Bill 275 (SB 375) SRTA is responsible for preparing an additional 
component to the RTP, called the Sustainable Communities Strategy, which is focused on 
demonstrating how integrated land use, housing, and transportation planning can reduce per-
capita greenhouse gas (GHG) emissions from passenger vehicles, consistent with reduction 
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targets established by the California Air Resources Board (CARB). Collectively the RTP/SCS 
provides a programmatic approach to ensuring the region looks ahead to addressing the 
transportation needs of the region for all people, of all abilities, and for all modes of 
transportation, while considering future land use development and economic growth. 
 
SRTA is seeking proposals from qualified environmental consultants to prepare California 
Environmental Quality Act (CEQA) documentation and related technical studies in support of the 
2027 update to the RTP/SCS. This work will include preparation of either a Supplemental 
Environmental Impact Report (SEIR) or a Subsequent Environmental Impact Report (EIR), 
depending on the level of CEQA review determined appropriate. 
 
Consultants should have extensive and recent experience with CEQA documentation for RTP/SCS 
projects, program-level environmental analysis, SB 375 GHG reduction strategies, SB 743-
compliant VMT analysis, environmental justice and equity overlays, California’s EMission FACtors 
air quality model (EMFAC), and California Air Resources Board (CARB) SCS submittals. 
 
This procurement may be funded by federal and/or state sources, including FHWA PL, FTA, or 
other eligible funds. 

Project Background 

Every four years, SRTA updates its Regional Transportation Plan and Sustainable Communities 
Strategy (RTP/SCS). These plans establish the region’s long-range vision for transportation, land 
use, and greenhouse gas (GHG) reduction strategies. 

• In 2015, SRTA prepared a Programmatic EIR for the RTP/SCS. 
• For updates in 2018 and 2022, SRTA prepared Supplemental EIRs to address updated RTP 

cycles. 
• For the 2027 update, SRTA allows the possibility that recent changes in planning 

assumptions, CEQA case law, SB 743 implementation, and federal and state law 
requirements may warrant a more comprehensive environmental review. 

 
SRTA is therefore seeking consultant services to: 

• Complete all base tasks needed to support CEQA compliance, technical analysis, and CARB 
submittal. 

• Prepare a Supplemental Environmental Impact Report (SEIR) that builds upon the 2015 
Programmatic EIR and subsequent supplements, focusing on new or more severe 
impacts, regulatory changes, and emerging issues since the last RTP/SCS update. 

 
Although prior EIRs used the EMFAC model for air quality and greenhouse gas analysis, there is 
currently not an approved air quality model for California due to changing federal priorities. At 
the time of publishing this RFP, it is unclear how this challenge will be successfully resolved. 
Therefore, the consultant should be able and prepare to move agilely and adapt as needed to a 
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rapidly changing (and perhaps even contradictory) regulatory environment to help the agency 
ensure the RTP/SCS meets both federal and state environmental requirements.  

Project Scope of Work  

SRTA is seeking a qualified consultant to provide professional services to assist SRTA in preparing 
CEQA documentation, technical studies, and related support for the 2027 update to the Regional 
Transportation Plan (RTP) and Sustainable Communities Strategy (SCS).  
 
The consultant will prepare a Supplemental Environmental Impact Report (SEIR) building upon 
the 2015 Programmatic EIR and subsequent SEIRs completed in 2018 and 2022. The SEIR will 
focus on new or more severe impacts, regulatory changes, and emerging issues since the last 
RTP/SCS update, while ensuring the environmental analysis complies with CEQA, SB 375, SB 743, 
and other applicable state and regional requirements. 

Task 1. Project Initiation and Management 
A kick-off meeting with SRTA and the selected consultant will be held at the commencement of 
the contract to establish and agree upon communication protocols, roles and responsibilities, 
expectations, and to review background information on the region. SRTA staff will explain the 
expected deliverables, progress reports, and invoicing procedures. Consultant and SRTA will also 
identify the frequency of project meetings to keep each party up-to-date and to address 
questions as they arise. 
 
Deliverables may include, but are not limited to: 

• Kick-off meeting. 
• Project Management Plan, including roles of the project manager and other team 

members. 
• Progress reports summarizing task progress and deliverables, submitted with monthly 

invoices. 

Task 2. Notice of Preparation 
The consultant will review prior environmental documents (2015 Programmatic EIR, 2018 SEIR, 
2022 SEIR), the adopted 2022 RTP/SCS, and draft assumptions for the 2027 RTP/SCS. This review 
will ensure that the scope of the Supplemental EIR focuses on new or more severe impacts, 
regulatory changes, and areas where additional analysis is warranted. 
 
Based on this review, the consultant will prepare a Notice of Preparation (NOP) for circulation 
through the State Clearinghouse and assist SRTA in hosting at least one public scoping meeting. 
SRTA will file the necessary documents in Shasta County. The scoping process will be used to 
confirm the environmental topics that require detailed analysis in the Supplemental EIR. 
 
Deliverables may include, but are not limited to: 

• Draft NOP for staff review and Final NOP for State Clearinghouse circulation. 
• Up to 15 hardcopies of the NOP for public circulation and distribution. 
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• Submittal of documents to State Clearinghouse. 
• Scoping meeting materials and summary of comments. 

 
Consultants should assume SRTA staff may review each draft document up to three times before 
it is issued for public comment or final publication. 

Task 3. Supplemental Environmental Impact Report (SEIR) 
The consultant will prepare a Draft and Final Supplemental Environmental Impact Report (SEIR) 
that meets all CEQA requirements and incorporates applicable updates from recent legislation, 
CEQA Guidelines, and case law. The SEIR will focus on new or more severe impacts not previously 
addressed in the 2015 Program EIR, 2018 SEIR, and 2022 SEIR, while relying on prior analysis 
where appropriate. 
 
The consultant will prepare a Draft SEIR for public circulation, respond to all comments received, 
and prepare a Final SEIR. The consultant will also prepare CEQA Findings of Fact, a Notice of 
Completion (NOC), and a Statement of Overriding Considerations if required. An updated 
Mitigation Monitoring and Reporting Program (MMRP) will be developed. The consultant will 
also assist SRTA staff in preparing a Board resolution to certify the SEIR and adopt associated 
CEQA findings. 
 
Deliverables may include, but are not limited to: 

• Administrative Draft SEIR for staff review 
• Public Draft SEIR for circulation 
• Final SEIR with Responses to Comments 
• Draft and Final CEQA Findings of Fact 
• Draft and Final Statement of Overriding Considerations (if required) 
• Draft and Final Mitigation Monitoring and Reporting Program (MMRP) 
• Draft and Final Notice of Completion (NOC) 
• Draft and Final Board Resolution for SEIR certification and MMRP adoption 
• Up to 30 hardcopies of the Draft and Final SEIR for distribution. 
• Assistance with completing CEQA checklist for adopted RTP/SCS 

 

Task 4. Air Quality and Greenhouse Gas (GHG) Emission Estimations and 
Modeling 
In the past, consultants have utilized speed bin outputs from SRTA’s ShastaSIM travel demand 
model to prepare GHG emissions modeling using CARB’s EMFAC model.  As noted in the Project 
Background section above, the most recent EMFAC model is currently not approved by the EPA 
for use. Staff are in communication with the California Air Resources Board on recommendations 
what air quality model to use. While it is hoped EMFAC will be reapproved, the consultant must 
be prepared to adjust modeling approaches in response to a rapidly changing and sometimes 
conflicting regulatory environment with a minimum of delay to the overall project timeline, 
where possible. Consultant will work with SRTA’s travel model consultant to ensure the proper 
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tables are prepared for all required model years. Modeling shall include both “all vehicles” and 
“SB 375 category vehicles only.” 
 
At a minimum, the consultant shall calculate the following years/scenarios: 

• 2005 (baseline for SB 375 only). 
• 2025 (base year) 
• 2035 No Project. 
• 2035 with RTP/SCS. 
• 2045 No Project. 
• 2045 with RTP/SCS. 

 
Deliverables may include, but are not limited to: 

• EMFAC model outputs for each required year and summarized outputs, including “No 
Project” and RTP/SCS scenarios. 

• Model outputs formatted for inclusion in CARB’s SCS Submittal Package. 

Task 5: Scoping Meeting, Public Meetings, and Teleconference/Board 
Meetings 
The consultant will assist SRTA in preparing and conducting a scoping meeting for the Notice of 
Preparation (NOP) and Supplemental EIR. At least one scoping meeting will be required. The 
consultant should also plan to attend up to two SRTA Board of Directors meetings to present 
findings from the environmental review and respond to comments. 
 
Following adoption of the RTP/SCS, the California Air Resources Board (CARB) will conduct a 
technical evaluation to determine whether the region meets its assigned greenhouse gas (GHG) 
reduction targets. While this review is intended to be completed within 60 days, in practice it 
often extends six months or longer and typically involves multiple rounds of follow-up requests. 
The consultant should plan to attend up to six teleconference meetings with CARB staff during 
the evaluation process and may be asked to provide written responses or technical memoranda 
to address CARB’s questions. 
 
Deliverables may include, but are not limited to: 

• Scoping meeting materials and facilitation. 
• Materials and participation in up to two SRTA Board of Directors meetings. 
• Materials and participation in up to six CARB teleconference meetings. 
• Up to three technical memos addressing CARB questions on the adopted RTP/SCS. 

Task 6: Off-Model Strategies, Policies, and Calculations 
While ShastaSIM can model a range of strategies, not all greenhouse gas (GHG) reduction policies 
are fully captured in the model. The consultant will assist SRTA in identifying and quantifying the 
GHG and/or VMT reduction benefits of strategies that cannot be modeled or that require 
supplemental analysis. 
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For the 2027 update to the RTP/SCS, SRTA anticipates that off-model strategies may include—
but are not limited to—telecommuting, active transportation enhancements, shared mobility, 
electric vehicle adoption, parking management, or infill development incentives. Staff should be 
familiar with CARB’s accepted off-model strategy research and CalEEMod or other applicable 
tools for calculating off-model strategies. For purposes of this task, consultants should assume 
detailed analysis of up to seven off-model strategies. 
 
Deliverables may include, but are not limited to: 

• Detailed analysis of a minimum of seven off-model strategies. 
• Technical memo(s) summarizing estimated GHG and/or VMT reductions from off-model 

strategies. 

Task 7: Complete SCS Submittal and Technical Responses 
Using ShastaSIM and EMFAC outputs, Census data, GIS, and other relevant data sources, the 
consultant shall complete CARB’s SCS Submittal Package Tables with assistance from SRTA staff 
and the travel demand modeling consultant. The consultant shall also prepare a technical 
memorandum documenting the metadata, assumptions, and methodologies used in preparing 
the submittal. 
 
During CARB’s evaluation of the adopted RTP/SCS, the consultant shall assist SRTA in preparing 
technical responses to written questions and supplemental data requests. These responses may 
take the form of technical memoranda or other written documentation. Coordination with CARB 
staff and participation in meetings are covered under Task 5; Task 7 is limited to preparation of 
the technical materials needed for submittal and follow-up. 
 
Deliverables may include, but are not limited to: 

• Completed CARB SCS Submittal Package Tables. 
• Technical memorandum providing metadata for the CARB package. 
• Supplemental technical responses to CARB questions, as needed. 

Options 
SRTA reserves the right to amend the contract for unanticipated work necessary to complete or 
defend the environmental documents. This may include, but is not limited to: 

• Different air quality models or other regulatory requirements due to a rapidly changing 
regulatory environment. 

• Legal defensibility review and case law tracking. 
• Additional focused technical studies (e.g., induced travel, climate adaptation overlays, EJ 

sensitivity testing). 
• Preparation of expert declarations or litigation support materials. 

 
SRTA welcomes additional suggestions and innovative approaches to help achieve project goals. 
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Project Schedule/Timeline 

The 2027 Regional Transportation Plan is planned to be completed by October 2027, and 
consultant should develop a proposed project timeline that anticipates meeting that need. 
Consultant should expect to start the project within seven days or less after approval of a contract 
at the SRTA Board of Directors meeting on December 18, 2025. 
 
Additionally, consultant should plan for possible discussions with state agencies regarding the 
SEIR, GHG/VMT analysis, and off-model analysis as they evaluate whether the RTP would achieve 
the states SB375 GHG reduction goal for up to nine months after adoption of the 2027 update to 
the RTP/SCS. 

Proposal Contents 

Written proposals submitted in response to this RFP shall not exceed 35 pages (excluding 
attachments).  At a minimum, the following information should be included and clearly labeled 
as follows:  

 
Introduction 

• A transmittal letter should be included, signed by an officer who may contractually 
bind the firm or joint venture.  The signature of the authorized representative attests 
that the information contained in the proposal is truthful, accurate, and complete at 
the time of submittal.  The letter should include how the respondent heard of the 
procurement.  

• The introduction should include a description of the firm containing the firm’s name, 
address, legal form of the company (e.g., partnership, corporation, joint venture, etc.),  
North American Industry Classification System (NAICS) code, Tax Identification 
Number (TIN), annual gross receipts (may be a range), and the number of years the 
firm has been in business.  

 
Proposal and Work Plan 

• A work plan and schedule to complete the project scope of work, identifying 
milestones and deliverables. 

• Statement of understanding of the scope of work, illustrating familiarity with the 
RTP/SCS process, CEQA requirements, and SRTA’s goals.  

• Discussion of the consultant’s proposed technical approach and management 
approach. 

 
Project Team 

• An organizational chart showing the firm’s approach towards the staffing and 
management of the project shall be provided.  Titles, roles, and the number of staff 
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required to fill those roles should be shown on the chart.  The proposed relationships 
between staff should be shown as well. 

• A staffing plan identifying the approximate number, expertise, and experience level 
of staff by role and responsibility based on anticipated work.  

 
Resumes 

• List of the personnel on the project team, including a summary of their qualifications 
and work experience (resumes may be included as an attachment).  Resumes should 
include persons’ active professional registrations and registration number, including 
expiration date.  This includes any sub-consultants proposed for use. 

 
Team Experience 

• This segment should highlight or expand upon project experience.  Elaborate on the 
proposed team’s previous work as a team with other key staff and proposers listed.  

• Describe staffing capability, workload, and record of meeting schedules on similar 
projects.  Also describe ability to adapt to unexpected work.  Finally, describe the 
feasibility of oversight, ability, and willingness to respond to SRTA requirements for 
this procurement. 
 

Example Projects 
• A representative list of similar projects completed within the last five years including:  

o Contracting firm 
o Contracting firm project manager 
o Contracting firm contact information 
o Contract amount 
o Date of contract 
o Date of completion 
o Consultant project manager and contact information 
o Project description 
 

Additional Information 
• Proposer should explain its approach and strategy for successfully completing similar 

projects, with all the necessary approvals within the shortest possible time frame.  The 
project approach should be sufficient in detail to demonstrate the proposer’s 
understanding of the project, its unique challenges, and the processes and procedures 
that must be followed.  The proposer should identify the most critical steps in the 
successful completion of similar projects.  

• Proposer should describe its tools, procedures, and techniques used to keep projects 
within budget and schedule. 

• Proposer should provide a summary of experience achieving approval, clearance, and 
permitting according to local, state, and federal regulatory requirements. 

• Proposer should explain why their team should be selected and include any other 
information they feel is relevant.  
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Cost Proposal 

• The proposal shall be a firm offer for a minimum of 90 days and contain a statement 
to that effect.  The proposal shall contain a statement that all activities performed 
within the proposed scope of work will be performed at a not-to-exceed price. 

• A cost proposal worksheet shall be included, showing: 
o Fee schedule on a time (by personnel) and materials basis. 
o Cost by task, including Base Tasks, Option A, and Option B separately. 
o Total cost to complete the project under each CEQA pathway. 

• The cost proposal shall be fully inclusive of all services, overhead, and direct expenses. 
 

Addenda and Questions About This RFP 

Interested applicants must subscribe to SRTA’s bid posting webpage at 
http://www.srta.ca.gov/bids.aspx so that they are notified of any addenda to the RFP or 
responses to questions received.  All questions regarding this RFP will be responded to 
collectively and made available for all interested applicants via the bid posting webpage on 
SRTA’s website. Questions will be taken via email from prospective vendors until 3:00 p.m. on 
October 27, 2025.  All responses to questions will be posted on the SRTA website no later than 
October 28, 2025, by 5:00 p.m. PDT.   

Procurement Schedule 

The anticipated procurement schedule is shown below in Table 1.  Firm deadlines are shown in 
bold text.   

Table 1 – Procurement Schedule 
Tasks Deadline 

Release RFP September 12, 2025 
Interested Vendor Questions Due October 27, 2025, by 3:00 

p.m. PDT 
SRTA Response to Vendor Questions October 28, 2025, by 5:00 

p.m. PDT 
Vendor Proposals Due November 10, 2025, by 

3:00 p.m. PST (no 
postmarks accepted) 

Evaluation and Ranking of Proposals November 11–17, 2025 
Interviews (if necessary)  November 18–19, 2025 
Consultant-SRTA contract negotiation, 
including budget and scope of work 

November 21- December 
5, 2025 

http://www.srta.ca.gov/bids.aspx
http://www.srta.ca.gov/
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SRTA Board of Directors Approval December 18, 2025 
Anticipated Contract Start December 18, 2025 

Proposal Submittal  

Please submit consultant proposals via email, USPS, or delivery to: 

Shasta Regional Transportation Agency 
Attn: Laurent Beauregard 
1255 East Street, Suite 202 
Redding, CA  96001 
srta@srta.ca.gov 

 
Proposal submittals must be received at the SRTA office before 3:00 p.m. PST on November 10, 
2025. No proposals will be accepted after this time.  Postmarks are not acceptable.  Proposal 
receipt will be acknowledged by email. 

 
The cost of preparing and submitting a proposal, pre-contract meetings, and participating in an 
interview—if held—are at the sole expense of the proposer.  SRTA reserves the right to reject 
any or all proposals, and to waive any informality, technical defect, or clerical error in any 
proposal at SRTA’s discretion.  Solicitation of proposals in no way obligates SRTA to contract with 
any firm or individual.  The decision to approve and award a contract is at the discretion of SRTA. 

Proposal Evaluation  

A panel will be formed to evaluate the proposals via consensus scoring and make a 
recommendation in consultation with the executive director, which will then go to the SRTA 
Board of Directors for approval.   The proposal evaluation will be based on the scoring criteria 
presented in Table 2.  

Table 2 – Proposal Scoring Criteria 

Criteria 
Maximum 
Possible 
Points 

Technical Approach & Understanding of Scope 30 

Qualifications and Experience of Firm and Team 25 

Cost Proposal & Value 20 

References & Past Performance 10 
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Knowledge of Shasta Region 5 

Ability of consultant to conduct the necessary effective 
outreach public outreach component of the project 5 

Total 95 

 
In circumstances where a recommendation cannot be made based on the proposals alone, the 
highest ranked consultants may be invited to an interview where they may give a brief 
presentation of no more than 15 minutes followed by up to 15 minutes of Q&A.  SRTA will 
evaluate the interview using the criteria presented below in Table 3, and the interview score will 
then be added to the proposal score above to determine the final ranking.  The evaluation panel 
will then make a recommendation based upon the final cumulative ranking in consultation with 
the executive director, which will go to the board of directors for approval.    
 

Table 3 – Interview Scoring Criteria (if conducted) 

Criteria 
Maximum 
Possible 
Points 

Quality of consultant’s presentation (content and visuals) 20 

Effectiveness of presentation and responsiveness, demonstrating 
concise and focused communication. 20 

Qualifications and experience of the consultant team 10 

Total 50 

Contract Amount and Award 

The anticipated start date is December 18, 2025, with a June 30, 2029, contract expiration, or 
sooner if work is completed.  Consultant selection will be based on a combination of funding 
availability and the value of the services to be provided.  SRTA staff has estimated a project 
budget of $117,000.  
 
Barring any delays (e.g., the need for a budget amendment, extension of the RFP response date, 
etc.), the SRTA Executive Director will schedule the proposed technical services agreement for 
consideration by the SRTA Board of Directors on December 18, 2025.  The agreement is not in 
force until approved by the SRTA Board of Directors and written authorization to proceed is 
provided to the selected consultant.   
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Additional Information and Terms 

Standard Consulting Agreement 
SRTA’s standard Technical Services Agreement (TSA) will be used for the agreement between 
SRTA and the selected consultant.  SRTA’s TSA template is provided via hyperlink in attachment 
2 below.  

Protest Procedure 
All protests will follow the SRTA protest procedures for procurements as delineated in the 
appendix (Attachment 1). 

Debriefing 
SRTA will provide an informal debriefing to interested consultants not selected for this contract 
upon request once a final contract has been negotiated and executed. 

Public Records Act 
All proposals submitted in response to the RFP will become the exclusive property of SRTA.  At 
such time as a contract is executed, all bids and proposals related to that contract become a 
matter of public record and will be regarded as public records and subject to the Public Records 
Act (Gov. Code Section 6254 et. seq.).   
 
If consultant feels that any information in their proposal is “proprietary” in nature, then 
consultant must provide a second proposal (clearly labeled) with that information removed, 
which would be shared in the event of any Public Records Act request.  Otherwise, their 
submitted proposal will be provided in the event of a Public Records Act request and consultant, 
by submitting a proposal to this RFP, waives any claims against and hold SRTA harmless for the 
release of their proposal. 
 
In the event of litigation concerning the disclosure of any records, SRTA’s sole involvement will 
be as a stakeholder, retaining the records until otherwise ordered by a court.  The proposer, at 
its sole expense and risk, shall be fully responsible for any, and all, fees for prosecuting or 
defending any action concerning the records and shall indemnify and hold SRTA harmless from 
all costs and expenses, including attorney’s fees, in connection with, any such action. 

Modification or Withdrawal of Proposal 
Any proposal received prior to the deadline may be withdrawn or modified either personally, 
through e-mail, or by written request of the consultant.  To be considered, the modification must 
be received in writing (email acceptable) prior to the deadline.  Proposals may be withdrawn 
following the proposal deadline for good cause; please consult with the RFP contact person to 
discuss this. 

RFP Addendum or Addenda 
Any changes to the RFP will be made by written addenda issued by SRTA and shall be considered 
part of the RFP.  The RFP deadline may be extended dependent upon the nature of the changes 
issued.  Upon issuance, such addenda shall be incorporated into the agreement documents, and 
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shall prevail over inconsistent provisions of earlier issued documentation.  Any addenda will be 
posted on-line only.  It will be the consultant’s responsibility to assure that all addenda are 
incorporated into the proposal as required according to all the terms and conditions for submittal 
of the proposal.  In no event will SRTA modify the RFP with less than five (5) days remaining to 
the deadline, without extending the RFP deadline. 

Verbal Agreement or Conversation 
No prior, current, or post-award verbal conversations or agreement(s) with any officer, agent, or 
employee of SRTA shall affect or modify any terms or obligations of this RFP, or any contract 
resulting from this procurement. 

Special Funding Considerations 
Any contract resulting from this RFP will be financed with funds available to SRTA.  The contract 
for this service is contingent upon the provision of these funds to SRTA.  In the event these funds 
are reduced or eliminated, SRTA reserves the right to terminate or revise any contract. 

Alternatives 
Consultants may not alter objectives and deliverables of the RFP in the response to the RFP.  If the 
consultant brings to SRTA’s attention, at least ten (10) days before the RFP deadline, an alternative 
end product than the RFP delineates, SRTA reserves the right to cancel the RFP and re-bid the 
project  

Equal Employment Opportunity/Affirmative Action 
In awarding a contract to a consultant, SRTA includes language within the contract which requires 
the consultant to certify their compliance with federal regulations.  
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Attachments 

Attachment 1 – SRTA’s protest Procedures for Procurements is located here: 
https://www.srta.ca.gov/DocumentCenter/View/4434/05-Protest-Procedures-for-
Procurements  
 
Attachment 2 – Hyperlink to SRTA’s Technical Services Agreement (contract) Template is located 
here:https://www.srta.ca.gov/DocumentCenter/View/5589/2021-Technical-Services-
Agreement-Draft 
 
Attachment 3 - SRTA’s Preliminary 2022 RTP/SCS Strategies:  
https://www.srta.ca.gov/DocumentCenter/View/5648/SRTA-Preliminary-2022RTP-SCS-
Strategies  
 
Attachment 4 - CARB’s SCS Submittal Package: 

• Example Guidelines: https://www.srta.ca.gov/DocumentCenter/View/5649/CARB-SCS-
Submittal-Package-Summary-Guide-July2020  

• Example Tables: https://www.srta.ca.gov/DocumentCenter/View/5650/CARB-SCS-
Submittal-Package-Example-Tables-July2020 

 
Attachment 5 - SRTA’s previous RTP/SCS products  

• RTP homepage: https://www.srta.ca.gov/142/Regional-Transportation-Plan 
• 2022 RTP/SCS and SEIR: https://www.srta.ca.gov/355/2022-Regional-Transportation-

Plan 
• 2018 RTP/SCS and SEIR: https://www.srta.ca.gov/300/2018-RTP 
• 2015 RTP/SCS and Programmatic EIR: https://www.srta.ca.gov/329/2015-RTP 
• 2010 RTP/SCS and EIR: https://www.srta.ca.gov/301/2010-RTP 
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